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Proposal for Needs Analysis and Expansion Alternatives Study 

Irvington Fire Department Headquarters 

Village of Irvington 

Dated: March 28, 2012 

 

 

INTRODUCTION 

 

 

The Village of Irvington is soliciting proposals from qualified Architects to perform a 

Needs Analysis and Expansion Alternatives Study (the “Study”) for the Irvington Fire 

Department Headquarters (“FDHQ”).  The FDHQ is in need of major improvements to 

meet the ongoing needs of the volunteer firefighters. 

 

 

SCOPE OF SERVICES 

 

INITIAL SERVICES 

 

*Each phase should include an estimated time frame for completion* 

 

Phase I – Needs Analysis 

 

In this phase of the Study, the Architect is expected to meet with the Fire Department 

Building Committee (“FDBC”) members to determine the programmatic needs of the 

Department, both short-term and long-term.  To that end, the Architect is expected to 

perform, at a minimum, the following tasks: 

 

 Conduct fact-finding interviews and meetings with the FDBC to outline 

programmatic and spatial requirements, including present and long-term 

operational and equipment needs. Gather enough information to prioritize needs 

and classify them into 2 general categories: 1) needs generated as a result of 

minimum code requirements or compliance with national standards; or 2) all other 

needs. 

 

 Inspect the existing FDHQ, including a review of original floor plans and other 

drawings (See “Available Documents”), to determine the viability of the existing 

building and its ability to support new or restored spaces and activities. Prepare 

floor plan for existing structure in CAD format to be provided to the FDBC 

digitally. 

 

 Analyze the site to identify opportunities for possible expansion on the site, based 

upon various surrounding site constraints.  Although compliance with existing 



 2 3/28/2012 

 

zoning is not a requirement for the Village, reference should be made between 

expansion possibilities and existing zoning laws. 

 

 Compile all information collected in Phase I into a Needs Analysis report to be 

referenced in Phase II.  The report will include, at a minimum, copies of notes for 

all interviews, meeting minutes, existing building floor plans, analysis of the 

existing building, and site analysis.  Allow for FDBC and Village administration 

review of the Needs Analysis report before it is finalized.  Provide 12 copies of 

the Needs Analysis report plus a digital PDF version. 

 

 

Phase II –Alternatives to Meet Needs 

 

 Based upon the information compiled during Phase I, the Architect shall prepare 

conceptual site and interior floor plans that offer solutions to the program 

requirements.  One alternative that includes razing the existing structure is 

required.  Other expansion alternatives will contemplate using all or part of the 

existing FDHQ.  All plans will identify, in general terms, the opportunities for 

phasing of construction. 

 

 The architect is expected to outline at least 3 different concepts, including the 

required “razing” alternative, for presentation to the FDBC by the Architect.  

Conceptual plans will be prepared that reflect only viable alternatives for 

expansion.  Also, rough construction budgets will be prepared by a certified 

estimator.  Provide 12 copies of the expansion alternatives plans and budget plus a 

digital PDF version. 

 

 The FDBC will select one alternative for further study and plan development (the 

“Preferred Alternative”). 

 

 For the Preferred Alternative, the Architect will: 

 

o Identify structural issues and mechanical system upgrades in narrative 

form.  

o Prepare a construction phasing plan, including site and interior floor plans 

with rough construction budgets for each phase prepared by a certified 

estimator. 

o Include, to the extent practicable, concepts that meet Green Architecture 

standards and if achievable, LEED certification opportunities. 

o Prepare drawings and interior/exterior renderings for all phases suitable 

for public presentation.  Drawings must be made available in a digital PDF 

version. 

o Assist the FDBC with a public presentation and allow for 1 set of 

revisions to the plans after the public presentation. 
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Phase III –Final Report 

 

 A final report will be prepared that includes all information contained in the 

Needs Analysis from Phase I, all alternatives identified in Phase II, and the 

additional information prepared for the Preferred Alternative identified in Phase 

II.  In addition to the public presentation with the FDBC outlined in Phase II, the 

Architect will be available for 1 public meeting to present the Study to the Village 

Board of Trustees, the Irvington Fire Department, and the general public, when 

requested.  Provide 12 copies of the Final Report plus a digital PDF version. 

 

Services beyond Phase III 

 

 Upon completion of the Phases I, II, and III, the Village expects to solicit 

proposals from qualified engineering/architectural firms for the preparation of 

construction plans and specifications for competitive bidding.  The information 

gathered during all phases of this Study must be detailed enough to provide 

necessary information to allow for construction plans and specifications to be 

prepared efficiently and with little duplication of effort. 

 

 

 

QUALIFICATIONS OF THE ARCHITECT TEAM 

 

The architect will submit detailed qualification indicating, at a minimum, the following: 

 

 Name, Address and Owner(s) of firm 

 Years in Business 

 Previous experience with programming and design of Fire Department facilities 

 Projects completed in the past five (5) years of similar size and complexity 

 References with the name, company, and current telephone numbers 

 Resumes of key personnel for your firm and engineers 

 

 

 

COMPENSATION 

 

The fixed fee for providing the initial services, Phase I, II, III, as presented shall be in 

accordance with the following phases of work: 

 

Phase I – Needs Analysis 

Phase II – Expansion Alternatives 

Phase III – Final Report 

 

Payments will be made based upon the percentage of completion of each phase.  Out-of-

pocket expenses associated with the Study will be reimbursed at cost only.  
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AVAILABLE DOCUMENTS 

 

1963 Plans 

Original construction drawings for the current FDHQ dated 1963.  No assurances are 

provided that the drawings reflect the current conditions of the FDHQ.  The drawings 

should be used as historical reference only. 

Available for Download: http://www.irvingtonny.gov/DocumentCenter/Home/View/5682  

 

1987 Rear Addition Plans 

Available for Download: http://www.irvingtonny.gov/DocumentCenter/Home/View/5683  

 

2009 Grant Submission 

Conceptual addition and renovation drawings completed in 2009 for use in a grant 

submission.  The concepts reflected in these drawings do not necessarily reflect the 

current views of the FDBC.  The drawings should be used as historical reference only. 

Available for Download: http://www.irvingtonny.gov/DocumentCenter/Home/View/5169  
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